NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 4/14/2008

Control 6158-32-001
Project BPM - 615832001
Highway  SH0044

County NUECES

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: BPM - 615832001 CONTROL: 6158-32-001
COUNTY: NUECES
LETTING: 04/24/2008
REFERENCE NO: 0414
PROPOSAL ADDENDUMS
PROPOSAL COVER
BID INSERTS (SH. NO.:
X GENERAL NOTES (SH. NO.: A (PLAN SHEET 2)

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: PLAN SHEET 2

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

GENERAL NOTES

SHEET A - ADDED NOTE RESTRICTING LANE CLOSURE TIMES.
PLAN SHEETS

SHEET 2 - ADDED NOTE RESTRICTING LANE CLOSURE TIMES.

1-1



Project Number: BPM 6158-32-001 Sheet
County: Nueces Control: 6158-32-001
Highway: SH 44

PLANS ARE REQUIRED FOR THIS PROJECT
GENERAL NOTES:

This contract will commence upon the issuance of a work order by the Director of
Maintenance and will continue for 20 working days.

The contractor is to visit the site(s), make his/her own examination of the site(s) where
work is to be performed. The contractor shall carefully examine these specifications and
secure from the state additional information that may be essential for a clear and full
understanding of the work.

The Area Engineer below will be the responsible party in charge of all work in this
contract. All work will be scheduled in advance, directed by and request for payments
addressed to:

Martin C. Horst, P.E.

Corpus Christi Area Office

P.O. Box 9907

Corpus Christi, TX 78469-9907
(361) 808-2261

Work on this contract shall commence upon the issuance of a work order by the Director
of Maintenance and shall continue for 18 working days.

Each day the contractor shall notify the department’s responsible person as to the times
and locations he intends to work for the inspections and approval of the work as it
progresses or is completed.

Lane closures will be limited to the hours between 8:30 AM and 4:00 PM, or as
directed by the Engineer.

Item 2

This project includes plan sheets that are not part of the bid proposal.
View plans on-line or download from the web at:
http://www.dot.state.tx.us/business/plansonline/plansonline.htm .

Order plans from any of the plan reproduction companies shown on the web at:
http://www.dot.state.tx.us/gsd/plans/companies.htm

General Notes Sheet A



Project Number: BPM 6158-32-001 Sheet
County: Nueces Control: 6158-32-001
Highway: SH 44

Item 8

Working days will be computed and charged in accordance with Article 8.3.A.4 Standard
Workweek

Item 428

Surface treatment will be Class Il capable of drying during work hours and before traffic
is permitted on the treated surface. The inside face of the bridge rail will not require
surface treatment.

Item 438
All bridges listed have concrete surfaces; there are none with asphalt overlays.
Resizing of joints will not be required.

Any pan girder structures encountered shall have the joints cleaned from the deck to the
top of cap.

The Contractor is reminded that as per Item 438.4.A. Preparation. “Remove all debris,
dirt, dust, saw cuttings, and other foreign material from the crack or joint by an approved
method. Collect and dispose of all the removed material.” Care should be taken to avoid
blowing debris or overspray onto traffic lanes when using compressed air or pressure
washing.

Control the operation so as to completely fill the joints with sealant, flush with the
pavement surface. If joint sealant seeps into the joint, multiple applications of sealant
may be required to completely seal the joint. No extra payment will be made for the
additional applications of sealant; this work will be considered subsidiary to Item 438.

Control the operation so as to avoid any overtopping of sealant onto the pavement
surface. All excess material must be removed. No extra payment will be made for the
removal of excess sealant; this work will be considered subsidiary to Item 438.

Item 502

All traffic control will be furnished by the Contractor and will be in compliance with the
Texas Manual of Uniform Devices, Barricade and Construction (BC) Standard sheets,
and Traffic Control Plan sheets. Typical lane closures will be in accordance with TCP (2-
4)-03 and TCP (2-6)-03. The Engineer will determine the use of TCP (1-2a) or TCP (1-
2b) for existing field of view conditions.

General Notes Sheet B
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